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APPENDIX 2.13
(See paragraph 2019)

FORM 'A’
MUNICIPAL CORPORATION BHILAI CHARODA (C.G.)
DEPARMENT

G.Sno. - (12) — sno/694/2026

Issued to Shri/Mrs. TR

Name of Work Wﬁﬁrﬁaﬁwmaﬁmaﬁﬁﬁmmﬁ%w
Yegad agav fator &t

Amount of Contract :6.00 Lacs
Amount of E.M. Rs. : 4500.00 (FDR. in favour of Commissioner, Municipal Corporation Bhilai Charoda)
Cost of Tender Form : 750.00 (DD. in favour of Commissioner, Municipal Corporation Bhilai Charoda)

Vide M.R. No. & Date PPN
Time allowed for Completion : 03 HTg

Date of Opening Tender : 24.04.2026
Submision of Date : 23.04.2026
Division et e et eeaeeeeeaeeaereaeeeaereaeeaieeateeateterteerne e e e e,
Sub-Division TR

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTION FOR THE GUIDANCE OF CONTRACTORS
(SOR of PWD CG For works inforced from & amended till date)

1. Tenders must be invited for all works proposed to be given on contract unless the amount of works
proposed to be given on contract is Rs. 20.00 lacs or less. The N.I.T. shall be posted in public places
signed by the authority inviting the tenders.

N.L.T. will state the work to by carried out as well as the date for submitting and opening tenders
and the time allowed for carry out the word; also the amount of earnest money to be deposited with the
tender and amount of the security deposit to be deposited by the successful tender & the percentage, if
any, to by deducted form bills, it will also state whether a refund of quarry fees, royalties and ground
rents will be granted copies of the specifications designs and drawings and a schedule of items and
rates of the various description of work and any other documents required in connection with work
signed by the purpose of identifications by the authority compertent to approve the tender shall also be
open for inspection by the contractor at the office of the authority selling the tender forms during office
hours.

Further that the schedule of items along with the rate a payable shall be attached to the tender
documents and in the event of variation in rates given such list with the Current schedule Rates given in
the C.S.R. approved by the competent authority shall prevail.
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2. Inthe event of the tender being submitted by a firm, it must be signed so parately by each member
thereof or in event of the absence of any partner it must be signed on his behalf by a person holding a
power of attorney authorising him to do such power of attorney, should be produced with the tender and
it must disclose wheather the firm is duly registered under the Indian Partnership Act.

3. Any person who submits a tender shall fill up above or below the C.S.R. specified in rule he is
willing to udnertake the work. Only one rate of percentage ab ove or below the C.S.R. specivied in rule
he is willing to udnertake the work . Only one rate percentage above or below the C.S.R.on all the
scheduled terms shall be named Tenders which purpose any alterationin the work specivied in the said
N.I.T.or in the time alowed for carrying out the work or which contain any other conditins of short will be
liable to rejation. No single tender shall include more than one work but contractors who which to
tgender for two or more works or which contained any other conditions of short will be liable to rejection.
No single tender shall include more than one work but contractors who wish to tender for two or more
works shall submit a separate tender for each.Tender shall have the name and number of the work to
which they refer written outs do the envelope.

4. The authority , recovering tenders or his duly authorised assistant, will open tenders in the
persence of any attending contractors, who may be present at the time and will enter the amounts of the
several tenders in a comperative statement in a suitable from Receipts for earnes money will be given
to all tenders except those tenders which are rejected and whose earnest money is refunded on the day
the tenders are opened.

5. The Officer competent to dispose of the tenders shall have the right of rejecting all or any of the
tenders.

6. The receipt of a clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Sub-Divisional/ Divisional authority selling the tender form and the
contractor shall be responsible for seeing that the

7. The memorandum of work tendered for and the schedule of materials to supplied by the
Department and their issue rates be filled in and completed the tender form issued. If a form is issued
to anintending tenderor without having been so filled in and completed, he shall request the office to
have this done before the completes and delivers his tender.

TENDER FORM WORKS

I/We hereby tender for the execution, for the Municipal Corporation, BHILAI CHARODA of
the works specified by in the under written memorandum within the time specified in such memorandum
at in figures)......ccccoviiiiiiiiiiiiien (N WOKdS) oo percent
below/above the rates entered in the schedule mentioned in rule and in accordance in all respects with
the specification, designs, drawings and Instructions in writing referred to in rule | hereof and in clause
12 of the annexed conditions, and with such materials as are provided for by and in all other respects in
accordance with such conditions so for applicable.
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MEMORANDUM

(a) Name of work ;g fAfer & ars o, 21 =RieT S A AEpias o & 9 AsPFd
AT fAHATOT

(b) Cost of word put to tender :6.00 lacs

(c) Earnest Money :4500.00

(d) Security deposit
(including earnest money )

(e) Percentage, if any, TSP PRUPPPPRIN
(to be deducted from bills)

(e)  Time allowed for the work form e eeeeeeeeeeeeeeteeeeeeeeeette————————aaaaeaaeeetrrrnn—_,
the date of write in order to commence

Should this tender be accepted, I/ We hereby agree to abide by and fulfil all the terms and
provisions of the said conditions of contract annexed here to so for as applicable, or in default thereof to
forfeit and pay to the Municipal Corporation, BHILAI CHARODA or his successor in office the sums of
money mentioned in the said conditions. A separate sealed cover duly superscribed containing the
SUMS Of RS. .o as earnest money. The full value of which is to be absolutely
forfited to the Municipal E.E. or his successors in office, without prejudice to any other rights of the said
Municipal Commissiner or his successors in office should. I/We fail to commence the work specified in
the above memorandum in accordance with the clause of the said conditions of the contract. Otherwise
the said sSUM Of RS. ... shall be retained by E.E. Municipal Corporation Bhilai
Charoda on account of such security deposit as aforesaid or the full value of which shall be retained by
E.E. Municipal Corporation Bhilai Charoda on a account of the security deposit specified in clause of the
said conditions of the contract.

Signature of witness to Contractor Signature of the Contractors before
submission of Tender

Address of the witness
Occupation the witness

The above tender is her by accepted by me on behalf of the Municipal Corporation BHILAI CHARODA
Dated .........ccooevvveveeiiiiinns 200 date Of ....eevviiiiiiiiieieeeeeeeeeeee, 200
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APPENDIX 2.14
(See Paragraph 2.019)

FORM ‘B> GOVERNMENT OF CHHATTISGARH
PUBLIC WORKS DEPARTMENT
ITEM RATE TENDER FOR PWD AND PHED

ISSUed 10 SNII/MI/S. e
Class of Contractor. ..........ccccceeee. Registration NO........cccccoovrivienennnn Date.....ccoovviiiicieie
Name Of WOrK e ———————
Amount of CONrACt RS. o
AmMoUNt OF ELM. RS,
Cost of Tender Form Rs.
Vide MR NO. & Date e

Time allowed for Completion ......cccceeeevnenannnn. Months from the reckoned date
including/Excluding rainy season (16™ June to 15" October)

Date of OPeNINg TeNUEr o e e e e

DIVISION

SUD- DIV ON

General Rules and Directions for the Guidance of Contractors

1. All works proposed for execution by contract will be notified in a form of invitation to tender posted in public places and
signed by the authority inviting the tenders.

This form will state the work to be carried out as well as the date for submitting and opening tenders and the time allowed for
carrying out the work, also the amount of the earnest money to be deposited with the tender and the amount of security deposit to be
deposited by the successful tenderer and the percentage if any. to be deducted from bills. Copies of specifications, drawings and a

Schedule of quantities and rates of the various descriptions of work and any other documents required in connection with
the work, signed for the purpose of identification by the authority competent to approve the tender shall also be open for
inspection by the contractor at the office of the authority inviting the tenders. During office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, or in the
event of the absence of any partner it must be signed on his behalf by a person holding a power of attorney authorizing him
to do so. Such power of attorney should be produced with the tender and it must disclose whether the firm is duly registered
under the Indian Partnership Act.

3. Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to undertake each
item of work. Tenders which propose any alteration in the work specified in the said form of invitation to tender or fn the
time allowed for carrying out the work or which contain any other conditions of any sort will be liable to
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rejection, unless there is specific provision in the conditions of the Notice Inviting Tenders e.g in three cover system. No
single tender shall include more than one work but contractors who wish to tender for two or more works shall submit a separate
tender for each. Tender shall have the name and number of the work to which they refer, written outside the envelope.

4, The authority receiving tenders or his duly authorised assistant, will open tenders in the presence of any attending
contractors or his authorized representative, who may be present at the time and will enter the amounts of the several tenders in
a comparative statement in a suitable form. Receipts for earnest money will be given to all tenderers except those tenders which
are rejected and whose earnest money is refunded on the day the tenders are opened.

5. The Officer competent to decide of the- tenders shall have the right of rejecting all or any of the tenders.

6. The receipt of a clerk for any money paid by the contractor will not be considered as any acknowledgement of
payment to the Sub-Divisional/Divisional authority and the contractor shall be responsible for seeing that he procures a
receipt signed by that authority or any other person duly authorised by him.

7. The memorandum of work tendered for, and the schedule of materials to be supplied by the Public Works Department
and their issue rates shall be filled in and completed before the tender form is issued. If a form is issued to an intending
tenderer without having been so filled in and completed, he shall request the office to have this done before he completes and
delivers his tender.

TENDER FOR WORK

I/We hereby tender for the execution to the Governor of Chhattisgarh of the works specified by in the under written
memorandum within the time specified in such memorandum at the rates specified therein and in accordance in all respect with
the specifications, designs, drawings, and instructions in writing referred to in rule | hereof and in clause 12 of the annexed
conditions, and with such materials as are provided for by and in all other respects in accordance with such conditions so for
applicable.

MEMORANDUM
(@) NAME OF WOTK ..o e e (b) Probable amount of Contract
RS, (c) Earnest
TNIONIEY ... et e e e et et et et e e e e e e e e et e
(d) Security deposit (including earnest MONEY) .........coouiiriiriiiiiii e (e) Percentage if any to be
deducted from bills ....... ...
(f) Time allowed for the work ............... from the reckoned date including / excluding rainy

season

( from 16™ June to 15" October) (deleted which ever is not necessary).
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=SCHEDULE OF ITEMS =

Sl. Reference | Description [Quantity |Unit |Ratein | Rate in |[Amountin
No. |to Item No. | of Item of figure |words per [figures Remarks
of S.O.R. work per unit
(If unit
any)
1 2 3 4 5 6 7 8 9
1
2
3
etc.
Grand Total of column NO. (8) = RS. viveiiieiieiiiniinerieriseesnroneseacnses (in
figure and iN WOKdS) ceuiieeiieiieiiieeeieiieiiieneeentesncensenasenscnsennns

(SEE DETAILS IN “SCHEDULE OF ITEMS” — ANNEXURE “E” enclosed

Should this tender be accepted I/we hereby agree to abide by and fulfill all terms and provisions of the said conditions of the
contract annexed hereto as far as applicable or in default, thereof to forfeit & pay to the Governor of Chhattisgarh or his
successors in office the sums of money mentioned in the said condition.

A separate sealed cover duly super scribed containing

The sum of Rs. .............. veeveeo... as earnest money the full value of which is to be absolutely
forfeited to the said Governor or h|s successors in offlce without prejudice to any other rights or remedies of the said Governor
or his successors in office should I/we fail to commence the work specified in the above memorandum or should I/we not
deposit the full amount of security deposit specified in the above memorandum, in accordance with clause 1 of the said
conditions of the contract, otherwise the said sum of
RS e shall be retained by Government on account of such security
deposit as aforesaid or the full value of which shall be retained by Government on account of the security deposit specified in
clause 1 of the said conditions of the contract.

Signature of witness to Contractor’s Signature Signature of the Contractor before submission of tender
Dated the day of Dated the day of
....................................... 200 200

AdAress 0f the WItNESS: ... i e e e Occupation of the

L PP The above tender is hereby accepted by me for
and on behalf of the Governor of Chhattisgarh Dated the ...................... 200 day of coocoeviviiiii 200

.................................... (If several sub works are included, they should be detailed in a separate list.)

Signature of the Officer by whom accepted
(Designation with seal of office)
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APPENDIX 2.10
MUNICIPAL CORPORATION BHILAI CHARODA

PUBLIC WORKS DEPARTMENT

DETAILED NOTICE INVITING TENDER
N.LT.No ..o MUNICIPAL CORPORATION BHILAI

CHARODA, Dated:-

R wobPRE

INTODUCTION

Sealed Tenders are invited in on behalf of the Municipal Corporation Bhilai Charoda for the following
WOTrK iN fOrm ... And will be received at the office of the E.E.
, Municipal Corporation Bhilai Charoda , public works department up to 5.00 P.M. on the
........................................... Form categories ....................tO v OF,

Name of the WoOrK: - . s
Probable amount of contract: - ........oooeeeiiiiiii i,
Amount of earnest MONEY: - .....ciiiiiiii e,

Time allowed for completion:- from the reckoned date Including

rainy season (16" June to 15" October)

1.3:
1.4:

1.5

1.6:

1.7:

1.8:
1.9.

Not more than one tender shall be submitted by any contractor or by a firm of contractors.

No two or more concerns in which an individual is interested, as a proprietor and/ or partner shall
tender for the execution of the same Work. If they do so all such tenders shall be liable to be rejected.
The Municipal Corporation Bhilai Charoda or MIC as the case may be shall be accepting officer here in
after referred to as such for the purpose of this contact.

Application for issue of tender document shall be submitted to E.E. , Municipal Corporation Bhilai
Charoda , so as to reach the office not later than 5.00 PM of dated.

The copies of others drawings and documents pertaining to the work signed for the purpose of
identification by the accepting office or his accredited representative and samples of materials to be
arranged by the contractor will be open for inspection by tenderers at the offices of ...............
....................... during working hours between up to the date mentioned in clause 1.1 & 1.6 above.
Tenders shall not be received by any other means like ordinary post or personal delivery-

Any manual tender received through registered post (AD.) Speed post after close of office hours of the

prescribed dead line for receipt of tenders shall not be received from the postman and or if received
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1.10

1.11

1.12

IN)
1)

V)
V)
Vi)

i)
2.

2.1

shall be returned back to the tenderer unopened. All other tenders received before the prescribed
deadline for receipt of tenders shall be in kept in safe custody with the Clerk of the office of Municipal
Corporation Bhilai Charoda Executive Engineer (as the case may be) till the prescribed time for
opening of tenders.

All manual tenders received after the prescribed deadline shall be returned back unopened after
subscribing the following remarks with dated initials by E.E. , Municipal Corporation Bhilai Charoda.
"Received late on date.......... at....... AM./ P.M. hence not entertained and returned”

NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY — Not Appliable

INSTRUCTIONS FOR GUIDANCE OF TENDERERS

The tender will be liable to be rejected out-right, if while submitting it:-

The tenderer proposes any alterations in the work specified, in the time allowed for carrying out the
work or any conditions thereof - or

Any of the pages of the tenders removed or replaced - or

In the case of item rate tenders, rates are not entered in figures, and in words and the total of the each
item and grand totals are not written by the tenderers in the last column of the schedule of items
(Annexure-F under his signature - or

If erasures without attestation are made by him in the tender - or

If all corrections and conditions and pasted slips are not initialed & dated by the tenderer - or

If the tenderer or in the case, each partner or any parteners so authorised thereof, does not sign or
signature/signatures is/are not attested by a witness on page 2 of the tender in the space provided for
the purpose - or

If documents are not filled in ink or by ball pen.

RATES:

The schedule of items: The schedule of all items of work to be executed is enclosed as Annexure - F

2.2:Percentage rate tender in form " A"
2.2.1 In_respect of percentage rate tenders:- contractor should quote his separate tender percentage rate
above or below or at par the following schedule of rates.

(@)

(b)

(d)

Building Work: including water supply & Sanitary fittings - The Schedule of rates issued by E-in-C
PWD. Raipur in force from 1.1.2015 and amended up to date of issue of N.I.T.

Electric works: - The Schedule of rates issued by the C.G. PWD Raipur SOR .in force with effect
from 15.04.2015 and its amendments issued up to the date of issue of N.I.T.

N on hiahwav wa ha had a ed-bv-the

NAF

Road /Bridge works: - the Schedule of rates issued by the E-in-c, PWD Raipur in force with effect
from Road SOR 01.01.2015 and amendments issue up to date of issue of N.I.T.

2.2.2: The percentage of tender above | below or at par with the relevant schedule of rates inclusive of all

amendments issued up to the date of the issue of notice inviting tenders should be expressed on the
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2.2.3:

2.2.4:

2.2.5:

tender form itself, both in words and figures in such a way that interpolation is not possible and all over
writings should be neatly scored out and rewritten and the corrections should be duly attested and

dated prior to the submission of tender.

Tenders not specifying percentage in words will summarily be rejected. In the case of variation between
the rates stated in figure and words, the lesser of the two shall be deemed to be valid.

Any amendments to the schedule or rates after the date of issue of this tender notice or the date of
issue of any amendments to the N.L.T. specifically notifying the said amendments to the current
schedule of, rates, shall not apply to this tender.

The percentage tendered by the contractor will apply to those rates which find place in the Schedule of
rates mentioned in clause 2.2.1 or have been derived from the said Schedule of rates and not to other
items of work.

The percentage quoted by the contractor shall not be altered by the contractor during the term of
contract. The deduction or addition, as the case may be of the percentage will be calculated on the
amount of bill for the work done, after deducting the cost of materials supplied departmentally, if any, at
rates specified in the agreement

If the work involves more than one S.O.R. even then the contractor shall quote only single rate,

applicable to the concerned S.O.R. (for example- Building S.O.R. and Electrical S.0.R.)

2.3: Item Rates tenders in forms ‘B’: -

2.3.1 In respect of item rate tenders, contractor should quote his rates for each of the items mentioned in the

2.3.2.

2.3.3.

schedule of item in Annexure-F of this N.I.T. Only rates quoted shall be considered. The rates should
be expressed in figures as well as words and the unit should be as given by the Department. The
contractor will not have the freedom to change the unit. No percentage above or below the schedule be
quoted. Any change in the unit shall lead to rejection of tender

The tenderer shall fill his/ their tendered rates and prices for all items of woks
described in the schedule of item Annexure “F” (in the bill of quantities). The tendered rates of items
against which no rate or price is entered by the tenderer will be taken as zero and the price of the same
shall be deemed to have been covered by the other rates and prices of the schedule of other items
indicated in annexure “F”.

The rates quoted in the tender for the various items of work will not be altered by the contractor during
the term of contract.

If the tender of the successful tenderer is unbalanced or “front loaded” in relation to Executive Engineer’s
estimate or by of the competent authority; real cost of the work to be performed under the contract by
more than the amount of security deposit mentioned in clause 3.5 of N.I.T here of, the competent
authority can require that the amount of the performance security set forth in clause 3.5 of N.I.T. here of
, be in- creased at the expense of the successful tenderer to a level sufficient to protect the Municipal
Corporation Bhilai Charoda against financial loss in the event of subsequent default of the successful
tenderer under the contract.

In case, where the aggregate of expected contracted payments would at any time exceed the executive
Engineer’s estimate of actual work performed by more then the amount of security deposit specified in
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24
2.5

2.6

(i)
(ii)

(@)

3.2
3.2.1:

3.2.2:

3.3

3.4

clause 3.5 of N.L.T. such security shall be increased accordingly at the expense of the successful
tenderer up to a limit/level mentioned above.

Lead and lift of water: No lead and lift for carting of water will be paid.

Lead and lift of materials: No lead and lift for carting of material shall be payable to the contractor
except in case of such items for which specific lead and or lift are provided in the Schedule of rates
mentioned in clause 2.2.1 of the N.I.T. or in the schedule of items in respect of item rate tender.
Addition alteration and Non-Schedule items of works:- During the execution of the work there is
likelihood of addition alteration in the items of work and also of such items of work, which do not find
place in the Schedule of rates, referred to above in respect of percentage rate contracts (Form “A”), or
such items which are not given in the schedule of items in respect of item rate contracts (Form ‘B’), for
which contractor has not quoted his rates.

Contractor will have to carry out these items of work

for percentage rate tender (form A) - as provided in clause 13 the conditions of contract

for item rate tender (form B) - as provided in clause 13 of the conditions of contract

However both (i) and (ii) are subject to further condition as below:-

Variation in the quantities of any item or items as provided in the Annexure “F” (Schedule of
Quantity/bill quantities) shall be limited as per clause 13 of form “A”

Submission of Tender :-

Ernest money: -No tender will be considered without the deposit of the specified earnest money which
will be returned to the unsuccessful tenderers on the rejection of their tenders, or earlier as may be
decided by the competent authority and on production of a certificate of ................................ that all
tender documents have been returned, and will be retained from the successful tenders as part of the
security deposit.

Forms of earnest money :-

The amount of earnest money shall be accepted only in cash at Municipal Corporation Bhilai Charoda
treasury or in the form of bank draft payable to Municipal Corporation Bhilai Charoda.
The intending tenderers from other state may remit E.M. in the form of the bank draft of any schedule

bank payable at par at the head quarter of the Executive Engineer.
Earnest Money in _separate covers: The earnest money in one of the prescribed forms should be

produced / sent separately and not kept in the covers containing the tender and if the earnest money is
not found in accordance with the prescribed mode the tender will be returned unopened to the tenderer
in case of tenders to be submitted by registered .A.D. or speed post.

Adjustment of the earnest money:- Earnest money, which has been deposited for a particular

work, will not be adjusted towards the earnest money for another work but can be adjusted (if available)
for the same work if tender is recalled and if requested in writing by the tenderer.
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3.4.1 Refund of earnest money:
3.4.1. (i): If it is decided on the same day to reject all the tenders, the earnest money of all tenderers shall

be refunded immediately after taking decision by the competent authority.

3.4.1.(ii) The earnest money of tenderers whose tenders are rejected shall be refunded .Also in case of

3.5

(b)

(€)

3.6

3.7:

3.8

(@)

(b)

3.10

the tenderer whose tender is accepted, and /or conveyed after expiry of the validity period
,Earnest money shall be refundable unless validity period extended by the tenderer

Security Deposit: (a) The Security Deposit shall be recovered from the Running Bills and final bill @

5%(five) Percent as per clause — | of the agreement read with Para 3.5 of the N.I.T.

The amount of the E.M. shall not be adjusted when value of work done reaches the limit of the amount of Contract
or exceeds the probable amount of the contract.

For unbalanced tender rate additional security Deposit shall be deposited as per respective clause of “Special
Condition of NIT in percentage rate/item rate tenders.

Implication of submission of tender: Tenderers are advised to visit site sufficiently in advance of the

date fixed for submission of the tenders. A tenderer shall be deemed to have full knowledge of the
relevant documents, samples site etc. whether he inspects them or not.

The submission of a tender by a contractor implies that he has read the notice, conditions of tender and
all other contract documents and made himself aware of the standard and procedure, in this respect,
laid down in MORTH / I.R.C. Specification/ CPWD Specification /ISI Code for building and electrical
works to be done, has thoroughly inspected the quarries with their approaches, site of work, etc., and
satisfied himself regarding the suitability and availability of site of work, etc. and satisfied himself
regarding the suitability and availability of the materials at the quarries. The responsibility of opening
new quarries and construction and maintenance of approaches there to shall lie wholly with the

contractor.
Income Tax Certificate- A tenderer purchasing tender documents for works exceeding Rs. 2 lacs shall

submit either
Income Tax clearance certificate issued with in 12 months from the date of receipt of tender.
OR
His Income Tax return for the preceding 3 years and where law requires shall submit the audited

balance sheet of Profit and Loss Account Statements with auditor’s report for the preceding 3 years.

Relationship: The contractor shall not be permitted to tender for works in the Division (Municipal

Corporation Bhilai Charoda) in which his near relative is posted as Accounts officer / Accountant. He
shall intimate the name of his near relative working in the Municipal Corporation Bhilai Charoda. He
shall also intimate the name of persons who are working with him in any capacity or subsequently

employed by Municipal Corporation Bhilai Charoda. Any breach of this condition by the contractor
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3.11

4.2

4.3:
4.4 .

4.5

4.6.:

4.7

5.2

would render himself liable to be removed from the approved list of contractors of the department.
Note: By the term near relative is meant wife, husband, parents and son, grandson, brothers, sisters,
brother-in-law, father-in-law and mother-in-law.

Signature of the tenderer for the works shall be withessed by another person and signature affixed with
his name designation and address in the space provided in the Tender document. Failure to observe
this condition can render the tender of the contractor liable to rejection.

Opening and acceptance of tender:

Place and time of opening : The tenders shall be opened at 11.30 AM or as suitable on the day

subsequent to the dead line prescribed for receipt for tenders as per Para 1.1 above by the concerned
Executive Engineer in the presence of the tenderer or their duly authorized agents who may choose to
attend. The officer authorised to open the tender may depute another officer to open the tender under
unavoidable circumstances. If that day happens to be a holiday, then it shall be opened on the
immediate next working day at the same time and place.

Powers of Officer, receiving tenders: The officer who opens the tender and for which he is not

competent to accept, shall forward the tender to the competent authority through proper administrative
channel; with his definite recommendation and enclosing therein all the tenders so received along with
a complete set of approved NIT.

Conditional tender are liable to be rejected

Canvassing:- Canvassing for support in any from for the acceptance of any tender is strictly

prohibited. Any tenderer doing so will render himself liable to penalties which may include removal to of
his name from the register of approved contractors or penal action under section-8 of the M.P.
vinirdishtta Bhrasta Acharan Nivaran vidheyak , 1982.

Unsealed tenders : The tenders can be rejected if not properly sealed by wax or by sticking tape, in
the case of manual tenders

The authority competent to accept a tender reserves the right to accept the tender for the whole work or
for a distinct part thereof or by distributing the work between one or more tenderers,

Validity of offer:- Tender shall remain open up to 120 (one hundred twenty ) days from the specified

deadlines of receipt of tender(s) and in the event of the tenderer withdrawing his offer before the
aforesaid date, for any reason whatsoever, earnest money deposited shall be forfeited.

Specifications:-

Brief Specifications:- A brief note on construction and specification of all the major items of

the work is enclosed in Annexure- E

Material of construction:- The materials of construction to be used in the work shall be

governed by the MORTH /IRC specifications for Rural roads /other IRC publications and their
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manual/ latest CPWD specifications/ISI codes for buildings and the relevant Indian standard
specification with amendments and revisions issued up to the date of tender notice. Where
ever any material has I.S.I. mark such material alone has to be used

5.3 Workmanship:- The work shall be carried out according to the specification referred to

hereinafter and according to sound engineering practice. The decision of the Executive
Engineer, in respect of workmanship will be final.
5.4  Specification for building work:- (Including water supply and sanitary fittings.)

5.4.1 The contractor shall execute the work in conformity with the standards and procedure laid down latest
CPWD specifications/ISI codes for buildings or special specification when ever enclosed separately and
in accordance with the approved drawings

5.4.2 Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical vibrators. Slump
test shall be carried out during concreting and sample test cubes prepared and tested for strength in
accordance with the code. The Department will carry out the testing at the cost of contractor.

The results of the tests shall conform with the required standard and if the Engineer-in- charge
considers that a structural test is necessary, the same shall be carried out as instructed by the Engineer-
in-charge at the contractor's expense and should the result of this be unsatisfactory the contractor will
be bound to take down and reconstruct the particular portion of which has given unsatisfactory test
results.

5.4.3 Bricks.:- The contractor should use the bricks manufactured on the metric system, as for as possible.

5.4.4 All timber used in the wood work for works must be properly seasoned. In case of important buildings
mechanical seasoning should be done in good seasoning plant.
In case the contractor does not procure good seasoned wood, he may be asked to get it seasoned in
plant at his own expense

5.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be the responsibility of the
contract to see that the roof does not leak, during the period of the fist rainy season in respect of tile and
sheet roofing and two consecutive rainy seasons in respect of lime concrete and cement concrete
terraced roof, after its completion. He will make good and replace all the defective work on this account
at his own cost.
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5.6. Specifications for road/bridge/culvert works.

The road / bridge / culvert works shall be carried out according to MORST&H specifications for road &
bridge works/ Specifications for Rural roads ,its manual / specification in force' and or special specification or
the relevant specifications published by the Indian Road congress.

5.7 Contradictions or amendments: In the event of contradiction between the stipulations of the Schedule of
rates (schedule of rate relevant to this NIT) and aforesaid specification (vide Para 5.1 to 5.6 above) the
stipulations of the schedule of rates shall gain precedence. In the event of contradictions, if any, between
different specifications and or codes of practice, referred to above the decision of Corporation shall be final.

7. Miscellaneous Conditions

7.1 Subletting: The contractor shall not without the prior approval of the authority who has accepted the
tender in writing, sublet or assign to any other party or parties, any portion of the work under the contract.
Where such approval is granted, the contractor shall not be relieved of any obligation or duty or
responsibility, which he undertakes under the contract.

7.2 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The Govt. will
perform such duties in regard to the deduction of such taxes at source as per applicable law.
However if “service Tax” and cess on service or any other “New Tax” ( not increase or decrease in
existing place, duties, surcharge, accept royalty on minor mineral) is levied on the contractor
either by central Govt. or State then the commissioner, municipal corporation bhilai charoda shall
reimburse the “Service Tax” and cess on service tax and or “New Tax” amount; on submission of
proof of such payment by the contractor.

7.3 Minerals extracted for works carried out on behalf of the Government of India , from the quarries in
possession of and controlled by the state Government is subject to payment of Royalty by the contractor to
whom it shall not be refundable. The Executive Engineer shall not also issue any certificate in respect of
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such materials extracted for Government of India work (Applicable to Government of India works only)

7.4

7.5

7.6

7.7

7.8

7.9

7.10

7.11

7.12

7.13

7.14

7.15

Rules of Labour Camps:- The contractor will be bound to follow the Chhattisgarh Model Rules
relating to layout, water supply and sanitation on labour camps (vide Annexure-A) and the provision of
the National Building Code of India work in regard to constructions and safety.

Fair Wages:- The contractor shall pay not less than fair wages to labourers engaged by him during

the contract period of the works (rules enclosed vide Annexure-B).

Work in the Vicinity:- The Executive Engineer reserves the right to take up departmental work or to
award work on contract in the vicinity without prejudice to the terms of contract.
Best guality of construction materials. Materials of the best quality will be used as approved by the

Executive Engineer. Where ever any material bears 1.S.l. stamp(mark), this shall have first preference
on other available accepted material(s)

Removal of undesired persons: The contractor shall on receipt of the requisition from the

Executive Engineer at once remove any person(s) employed by him on the work who in the opinion of
the Executive Engineer is/are unsuitable or undesirable.

Amount due from contractor: Any amount due to the Municipal Corporation Bhilai Charoda of.

Chhattisgarh from the contractor on any account concerning work may be recovered from him as
arrears of land revenue.

Tools and Plants: - The contractor shall arrange at his own cost tools and plant required for the proper

execution of the work. Certain plants may however be issued at the sole discretion of the Executive
Engineer and at the approved rate to the contractor as a special case.

Right to Increase or decrease work: The Engineer-in-charge reserves the right to increase or

decrease with- in the scope of work any item of the work during the currency of the contract and
contractor will be bound to comply with the order. However this is subject to the total limit of is as per
the clause 13 of Form ‘A’.

Time Schedule: The work shall be done by the contractor according to time schedule approved by

the smpetent authority.
Time of Contract:- Time allowed for carrying out the work as entered in the N,I,T shall be strictly

observed by the contractor and shall be reckoned from the date of work order to commence the work
after taking in to account the prescribed 15/30 days of prepatory period
Payment by Cheque: The payment will be made by cheques. No bank commission charges on

realising such payments will be born by the Department

Transport of materials: The contractor shall make his own arrangements for transport of all

materials. The Municipal Corporation Bhilai Charoda is not bound to arrange for priority in getting
wagons or any other materials though all possible assistance by way of recommendation will be given if

it is found necessary in his opinion, if the recommendation proves to be in-effective, the contractor shall
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have no claim for any compensation on that account.
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(i)

8.1

8.1.1

SPECIAL CONDITIONS:

To be inserted in the N.I.T of a particular work if found necessary in the interest of the work.
(Note:- Any such special condition can not over rule or be on contravention of the prescribed clauses

and conditions)

Agreement: -

Execution of agreement: The tenderer whose tender has been accepted (here in after referred to

as the contractor,) shall produce an appropriate solvency certificate, if so required by the Executive
Engineer and will execute the agreement In the prescribed form, within a fortnight of the date of
communication of the acceptance of his tender by the department. Failure to be so will result in the

earnest money being forfeited to the Municipal Corporation Bhilai Charoda and tender being cancelled.

8.1.2 (a) The contractor shall employ the following Technical Staff during the execution of work-

(i)
(i)
(b)
(©)

(d)

(e)

(f)

One graduate engineer when the work to be executed is more than Rs. 25 lakhs.

One diploma engineer when the cost of work to be executed is from Rs. 5 lakhs to 25 lakhs.

The Technical Staff should be available at site and take instructions from the Engineer-in-Charge or
other supervisory staff

Incase the contractor fails to employ the technical staff as aforesaid, the E.E. shall have the right to
take suitable remedial measures.

The contractor shall give the names and other details of the graduate engineer/diploma engineer to whom
he intends to employ or who is under employment with him , at the time of agreement and also give his
curriculum vitee.
The contractor shall give a certificate to the effect that the graduate engineer/diploma engineer is
exclusively in his employment.

A graduate engineer or diploma engineer may look after more than one work in the same locality but the
total value of such works under him shall not exceed Rs. 100 lakhs in the case of a graduate engineer

and Rs. 50 lakhs in the case of a diploma engineer

19 | Municipal Corporation Bhilai Charoda



(9)

(h)

8.2

It shall not be necessary for the firm/company whose one of the partner is a graduate engineer / diploma
engineer to employ another graduate engineer / diploma engineer subject to the conditions provided
under 8.1.2 (a),(b) and (f)

The Retired Assistant engineer who is holding a diploma may be treated at par with a Graduate for the

operation of the above clause.

Note:- Such Degree or Diploma engineer must be always available on works site on day to day basis
and actively supervise, instruct and guide the contractor’s works force and also receive instruction form

the Departmental Engineers/Sub engineers.

In case the contractor fails to employ the above technical staff or fails to employ technical staff /personnel
as submitted by the contractor in Pre qualification documents if prequalification is called and or the
technical staff/personnel so employed are generally not available on work site and or does not receive or
comply the instructions of the Department Engineers, the Executive Engineer shall recover/deduct from
his bills, a sum of Rs. 2500/per week of such default. If the default continues for more than 4 weeks then
such default can be treated as "Fundamental Breach of Contract” and the contract can be terminated and
action shall be taken under clause 3

Conditions applicable for contract:-

All the conditions of the tender notice will be binding on the contractors in addition to the conditions of

the contract in the prescribed form :-

Following documents annexed with this N.I.T shall form an integral part of the contract document.
Annexure- "A" : Model Rules relating to labour water supply etc.

Annexure-"B" : Contractor's labour regulations.

Annexure-"C": Source of material.
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ANNEXURE - "A"

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN
LABOUR CAMPS

Notes: These model rules are intended primarily for labour camps, which are not of a permanent nature. They

lay down the minimum desirable standard, which should be adhered to standards in permanent or semi-

permanent labour camps should not be obviously be lower than those for temporary camps.

1.
2.

9.
(A)

(B)

Location-: The camp should be located in elevated and well drained ground in the locality.

Labour huts to be constructed for one family of 5 persons each. The layout to be shown in the prescribed
sketch.

Hutting: The huts to be built of local material. Each hut should provide at least 20 sgm. of living space.
Sanitary facilities: Latrines and urinals shall be provided at least 15 meters away from the nearest

quarters separately for man and women specially so marked on the following scale.

Latrines = Pit provided at the rate of 10 users or two families per scat, separate urinals as required as the
privy can also be used for this purpose.

Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If practicable

filtered and chlorinated supplies shall be arranged when supplies are from intermittent sources overhead
storage tank shall be provided with capacity of five liters a person per day. Where the supply is to be
made from a well, it shall conform to the sanitary standard laid down in the report of the Rural Sanitation
Committee. The well should be at least 30 meters away from any latrine or other source of population. If
possible, hand pump should be installed for drinking water from well. The well should be effectively
disinfected once every month and the quality of water should be got tested at the public Health Institution
between each work of disinfecting.
Bathing and Washing - Separate bathing and washing place shall be provided for men and women for
every 25 persons in the camp. There shall be one gap and space of 2 sgm. for washing and bathing.
Proper drainage for the wastewater should be provided.
Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the residents shall be
directed to throw all rubbish into these dustbin. The dustbins shall be provided with cover. The contents
shall be removed every day and disposed off by trenching.
Medical facilities

Every camp where 1000 or more persons reside shall be provided with whole time Doctor and

Dispensary. If there are women in the camp, a whole time nurse

Shall be employed.

Every camp where less than 1000 but more than 250 persons reside shall be provided with Dispensary
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and a part time Nurse/Midwife.

(© If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-charge of whole
time persons, trained in First Aid.
All the medical facilities mentioned above shall be for all residents in the camp including a dependent

of the worker, if any free of cost.
Sanitary Staff = For each labour camp, there shall be qualified Sanitary Inspector and Sweeper

should be provided in the following scales:

Q) For camps with strength over 200 but not exceeding 500 persons. One sweeper for every 75 persons
above the first 200 for which 3 sweepers shall be provided.

(2) For camps with strength over 500 persons one sweeper for every 100
persons above 1 st 500 for which 6 sweepers should be provided.

ANNEXURE - "B"
CONTRACTOR'S LABOUR REGULATIONS
The Contractor shall pay not less than fair wages to labourers engaged by him in the work.
Explanation

(@) "Fair Wages" means wages whether for time or piece works as notified during the period of execution
of the works and where such wages have not been so notified the wages prescribed by the P.W.D.
department for the division in which the work is done.

(b) The contractor shall not with standing the provision of any contract to the contrary, cause to be paid a
fair wage to labourers indirectly engaged on the work i/e any labour engaged by his subcontractors in
connection with the said work as if labourers had been immediately employed by him.

(© In respect of all labour directly or indirectly employed on the works or the performance of his contract,
the contractor shall comply with or cause to be complied with the Labour Act, in force.

(d) The Executive Engineer/Sub Divisional Officer shall have the right it deduct from the money due to the
contractor any sum required or estimated to be required for making good the less suffered by a worker
or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers
nonpayment of wages or of deductions mode from his or their wages which are not justified by their
terms of contract on non observance of regulations.

(e) The contractor shall be primarily liable for all payments to be made under and for the observance of the
regulations aforesaid without prejudices to his right to claim indemnity from his sub-contract.

Q) The regulations aforesaid shall be deemed to be a part of this contract and any breach there of shall be
deemed to be a breach of this contract.

(9) The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act, 1970 and
rules made there under by component authority from time to time before commencement of work, and

continue to have a valid license until the completion of the work.
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Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the

recalled non-execution of the work assigned to the contractor.

ANNEXURE - C

Statement showing the lead of materials.
Sno. Description
1.

Annexure-"D"

Form of certificate on Income Tax to be submitted by contractor. Tendering for works costing Rs 2.00 Lakh or more.

(i) Name and style (of the company, firm, H.U.F. or individual) in which the applicant assessed to income tax and
address for purposes of assessment.

(if) The income tax Circle/Ward/District in which the applicant is assessed to income tax.
(iii) Following particulars concerning the last Income tax assessment made :-

(a) Reference No. (Or. G.I.R.No.) of the assessment.

(b) Assessment year and accounting year.

(c) Amount of total income assessed.

(d) Amount of tax assessed IT,ST.EPT,BPT.

(e) Amount of tax paid IT,ST,EPT,BPT.

(f) Balance being tax not yet paid and reasons for such arrears.

(g) Whether any attachment or certificate proceeding pending in respect of the arrears.

(h) Whether the company or firm or H.U.F. on which the assessment was made has been or is being liquidated, wound
up, dissolved, partitioned or being declared insolvent, as the case may be.

(i) The position about later assessment hamely, whether returns submitted under section 22 (1) of (2) of the income-tax
act and whether tax paid under section 18 A of the act. and the amount of tax so paid or in arrears.

(iv) In case there has been no income tax assessment at all in the past, whether returns submitted under section 21 (1) or
(2) and 18-A (3) and if so, the amount of income tax returned or tax paid and the income tax circle/ward/district
concerned.
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(v) The name and addresses of branch(es) verified the particulars set out above and found correct subject to the following

remarks.
Signature of 1.T.O.

Circle/Ward/District

Annexure-"E"
“Attach Prints”

Brief Specifications for major items of the work of construction of
(Mention the Items involved with details )
Executive Engineer

Annexure-""F" (For percent rate tenders)

Schedule of items.
S. No. S.O.R. Description Of Unit Qty.
Item No. ltem
1
2 As Per Schedule Attached.
3
etc.

Note:- In case of any discrepancy in this table vis-a-vis the applicable S.O.R. the provisions contained
in the applicable S.O.R. shall prevail.

Annexure-""F" (For Item rate tenders)

Schedule of items.
S. S.O.R. Description | Unit | Qty. | Ratein | Rate in | Amount
No. Item Of figure | Words in
No. (reference Item figure
in any)
1
2 Deleted.
3
etc.
Grand Total RS....cccccovvvviiiiiienn, (in figure)
and ..o (in words)

('use separate sheet)

Note:- In case of any discrepancy in the rate written in figure and in word of any item the lesser rate of the two
shall be deemed to be the offered rate and amount of that item calculated and corrected accordingly.
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ANNEXURE G
(Revised from Bank Guarantee Bond)
(GUARATEE BOND)
(In lieu of performance Security Deposit)
(To be used by approved Scheduled bank))

1. In consideration of the MUNICIPAL CORPORATION BHILAI CHARODA of Chhattisgarh (here in after
called the MUNICIPAL CORPORATION BHILAI CHARODA having agreed to exempt
............................................................................. (Herein after called the contractor (s) from the demand under
the terms and conditions of an agreement dated ............. . s made between
for the work (Name of work)
......................................................................................... (here in after called the said Agreement) of security
deposit for the due fulfillment by the said contractor (s) of the terms and conditions contained in the said
agreements on production of a bank Guarantee for Rs.
....................................................................................................... Rupees .......cccceeeeeivvvcieeee.. Only we. (1)
.............................................................................................. (hereinafter referred to as " the bank (at the
request of the said contractor (s) do here by undertake to pay the MUNICIPAL CORPORATION BHILAI
CHARODA, an amount not exceeding RS. .....ccccccoiiiiiiiiiiiiiiie e against any loss or damage
caused to or would be caused to or suffered by the MUNICIPAL CORPORATION BHILAI CHARODA, by
reasons of any breach by the said contractor (s) of the terms or conditions contained in the said agreement.
DL O TP do here by undertake to pay the amount
due and payable under this guarantee without any demur merely on demand from the MUNICIPAL
CORPORATION BHILAI CHARODA stating the amount claimed is due by way of loss or damage caused to or
would be caused to or suffered by the MUNICIPAL CORPORATION BHILAI CHARODA by reason of breach
by the said contractor (s) of any of the terms or conditions contained in the said agreements or by reasons of
the contractor (s) failure to perform the said agreement, Any such demand made on the bank shall be
conclusive as regards the amount due and payable by the bank under this Guarantee, Howere our liability
under this Guarantee. shall be restricted to an amount NOt EXCEEAING ..........uuvvriiviriiiiieriierrierrreerierreeereeeeen.
3. We undertake to pay to the MUNICIPAL CORPORATION BHILAI CHARODA any money so demanded not
with standing any dispute or disputes raised by the contractor (s) in any suit or proceedings pending before any
court or tribunal relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under
and the contractor (s) shall have no claim against us for making such payments.
4. WE (1) e further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of said
agreement and that it shall continue to be enforce able till all the dues o the MUNICIPAL CORPORATION
BHILAI CHARODA under or by virtue of the said agreement have been fully paid and its claims satisfied or
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discharged or till the Executive Engineer MUNICIPAL CORPORATION BHILAI CHARODA certified that the
terms and conditions of the said agreement have been fully and property carried out by the said contractor (s)
and terms and conditions of the said agreement have been fully and property carried out by the said contractor
(s) and accordingly discharged this guarantee, unless a demand to claim under this Guarantee is made on us
in writing on or before the (here indicate a date which falls 9 months beyond the due date of completion of the
170 1 4 SRR we shall be discharged from all liability under
the guarantee.

TV T () TSP EPRTPRTPPPP further agree with the
MUNICIPAL CORPORATION BHILAI CHARODA that the Govt, shall have the fullest liberty without our
consent and with out affecting in any manner our obligation here under to vary any of the terms and conditions
of the said agreement or to extend time of performance by the said contractor (s) from time to time or to
postpone for any time or for time to time any of the powers excerciseable by the Gove. against the said
contractor (s) and to for bear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reasons of any such variations. or extension being granted to the said
contractor (s) or for barnacle, act or commission on the part of the Gove. or any indulgence by the Gowt. to the
said contractor (s) or by any such matter or thing what so ever which under the lay relating to surities would but
for this provision have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor (s).

Annexure-H

SPECIAL CONDITIONS OF N.I.T.
(Reference Clause 8 of NIT)

Q) "Additional performance security (APS) shall be deposited by the successful bidder at the time of
signing of agreement when the bid amount is seriously unbalanced i.e. less than the estimated cost by more
than 10%. In such an event the successful bidder will deposit the Additional performance security (APS) to the
extent of difference of 90% of the PAC and bid amount in the shape of FDR, in favour of the favour of the E.E.

before signing the agreement. The same shall be refunded along with the normal S.D. after completion of the
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work. If the contractor fails to complete the work or left the work incomplete, this Additional performance

security (APS), shall be forfeited by the department, & the agreement shall be terminated and action shall be

taken in accordance with clause 3 of the agreement. In case the tenderer/contractor refuses to deposit

Additional performance security (APS) then his bid will be rejected by the sanctioning authority and earnest

money shall be forfeited."

@)

(3)
(i)

(a)
(b)

(©)

(d)
(i)

(4).

If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does not start
regular actual physical items of work within 25% (twenty five percent) of the time allowed for
completion, or abnormally slowdown the work or (iii) abandons the work, or (iv) merely goes on
applying for extension of time; the Commissioner/E.E. shall serve a "show cause" notice with details to
the contractor in this regard and if the contractor does not reply, or if his reply is considered not
satisfactory (at the sole discretion of the Commissioner /E.E.), his earnest money and the performance
security money or the Bank Guarantee in this regard shall be forfeited in favour of the MUNICIPAL
CORPORATION BHILAI CHARODA. If the contractor has committed a similar default on earlier
occasion (S) in previous three consecutive years the contractor shall be debarred from participating in
any future tender of any MUNICIPAL CORPORATION BHILAI CHARODA for a period of 2 (two) years
from the date of such order, by the authority which had registered him/her.

Such orders & action shall be final binding and conclusive

Detailed programme of Construction:

Within 15 days of issue of order to start work, the contractor shall submit in the prescribed proforma a
detailed construction programme month wise mentioning start and completion of each item/event
involved in the due performance of the contract For contract more than 10 Crores Contractor shall also
submit detailed programme month wise for

Materials procurement

Their transport arrangement to worksite with details of No. of

truck/tippers

Detailing of construction plants & equipments

Cash flow/revised Cash flow

The contractor shall submit in the first week of each month a statement of “target vis-a-vis actual
performance” of each item/event with slippage, if any; mentioning reasons of slippage and proposal for
revised construction programme to complete the same in targeted date or validly extended date. Failure
to submit this monthly statement for 4(four) months can be treated as “fundamental Breach of Contract”

and can result in invoking clause 3 of the conditions of contract.

Performance Guarantee: (For BT Road)

(i) The contractor shall also be responsible for performance of work carried out by him for a period of 36

(Thirty Six) month beyond the completion of work for which performance security has to be furnished by him

@ 5%(five percent)of amount of contract. For this purpose contractor has to submit to the department a Bank

Guarantee of 5% amount of the value of work done on every running and final bill payable to him.
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For Road Work the defects Liability Period will be 3 year from the date of completion in case where the
bituminous thickness in equal to or more than 40mm. however in case of road works where bituminous
thickness in less than 40mm. the Defect Liability Period is One year from the date of completion of work for
which performance security has to be furnished by him @ 5% (five percent) of amount of contract. for this
purpose contractor has to submit to the department a bank Guarantee of 5%.

If contractor fails to submit bank guarantee of 5% amount of the gross bill, then 5% amount of bill shall be
deducted from his running and final bill payment. However, the contractor can get refund of such performance
cash security amount deducted if he submits appropriate bank guarantee valid for the period as stated above or
36 (Thirty Six) month or One Year (as the case may be) after actual completion.

If require, the Executive Engineer shall ask the contractor to extend the validity period of the Bank
Guarantee(s) for such period which he considers it proper and the contractor shall extend the validity period of
such Bank Guarantee accordingly. If the contractor fails to extend the period accordingly, the Executive
Engineer shall encash the B.G. before the expiry of the validity period.

(i) The contractor shall have to carry out all necessary "Rectification” of defects noticed, caused due to any
reasons at his own cost within such reasonable period mentioned in such communication notice from
the Executive Engineer to him.

(iii)  Failure of the contractor to rectify the defects properly in the given period, it shall be open for the
Executive Engineer to get the defect(s) rectified either departmentally or through other agency (without
calling any tender /quotation) and recover the actual cost plus 15 % (fifteen percent) of such cost from
the contactor from any sum, in any form, and available with the department or can be recovered as
"Arrears of Land Revenue"

(iv)  After one years of completion of construction, 100% of available performance Bank guarantee shall be
returned to the contractor subject to the satisfaction of the Executive Engineer.

(v) Remaining performance Bank Guarantee as would be remaining (after recovery all cost plus 15%
(Fifteen percent) for rectification of defects, if done by the department or through other agency) shall be
returned after 3 years of completion.

The performance guarantee will be in addition to the normal security to be deducted as per clause 1 of
agreement for the execution of contract.

(5) The tenderer/contractor shall give in advance authority letter(s) in favour of the Executive Engineer,
authorizing him to get all Bank’s Fixed Deposit receipts, Bank Guarantees (either normal security
deposit and or for performance security) to get these Bank Receipts and Guarantee deeds verified and
got confirmed from the concerned Bank. It will be only after getting such confirmation that the
Executive Engineer shall pay any amount accordingly or refund the equal amount for which BG
submitted has been duly verified and confirmed.
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(6) The contractor shall not remove minor mineral from borrow areas, quarries without prior payment of
Royalty charges.

(8) The contractor has to fix reflecting information board, size 120 cms X 90 cms. One at starting point of

the road and another from end point of the road describing the details of work as instructed by E. E. at
his costs.
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9 In case of conflict between “General condition of contract- and the special condition” the terms of
special condition s shall prevail.

SPECIAL CONDITION

In the event of withdrawing his/her after before the expiry of the period of validity of offer
or failing to execute the agreement as required by condition No. 8.1.1 of the notice inviting tender
(N.L.T.) he/she will not be entitled to tender for this work in case of recall of tenders. In addition to
forfeiture of his/her earnest money as per provisions of condition No. 4.7 and 8.1.1 of N.I.T. as may
be applicable for the work, the registering authority will demote the contractor/firm for a period of one
year. If the tenderer has committed a similar default on earlier occasion(s) as well, then such
demotion in registration will be permanently.

This special condition will supersede any thing contrary to it in the tender document.

ADDITIONAL SPECIAL CONDITION

(A) Cess @ 1% (One percent) shall be deducted at source, from every bill of contractor by
the Executive Engineer under ""Building and other construction for Workers Welfare,
Cess Act 1996"
(B) Itis mandatory for the contractor(s) to get himself/themselves registered with "'C.G.
Building and other construction Welfare Bord™ as soon as the work order is issued to him/them For
the work amounting to 10.00 (Ten) Lakhs and above and submit a copy of the same to the Concern

Executive Engineer, other wise no Payment will be made under the contract.

NOTE:- “ Contractors are advised to go through the Notice Inviting tenders & the
tender/P.Q./Bid Capacity document thoroughly. Certificates, Annexure,
Enclosures as mentioned in the document will have to be submitted by the
tenderers strictly in the prescribed format, at the time of submission of
Technical/Financial bid, failing which the contractor shall disqualify for the
work & his financial offer shall not be opened and no representation, appeal
or objection, what so ever in this regard shall be entertained by the
department.”

Tod WHR & fordy o [emmer & el @t a1 BaR Afdeerrt i fasmer & foedr o fafaer & emrar
ol @ SR Fgr gl AR garT Ig ¢ AYY-9F o gem R 3 HRd EER/T TSAl &
o EHRATST WhR & fohdll off faemmer & rell It & 7167 sy 10 § a7 3R 71t fondr a3
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GENERAL RULES & CONDITIONS OF CONTRACT

Definition

1. The contract means the documents, forming the notice inviting tenders and tender document
submitted by the tenderer and the acceptance thereof including the formal agreement executed
between the E.E., Municipal Corporation, BHILAI CHARODA and the Cotnractor.

2. In the contract the following expressions shall unless otherwise required by the context have
the meanings hereby respectively assigned to them:-

(@) The expression"works" or "work™ shall unless thereby mean something either in the subject or
context repugnant to such construction be construed and taken toe mean the works or by virtue of the
contract contracted to be executed whether temporary or permanent any whether original, altered,
substituted or additional.

(b) The "site" shall mean the land and/or other places on, into or through which work is to be
executed under the contract or any adjacent land path or street through which work is to be executed
under the contract or any adjacent land, path, or street which may be allotted used for the purpose of
carrying out the contract.

(c) The E.E., Municipal Corporation, BHILAI CHARODA and his successors in office.

(d) The"Engineer-in-Charge" means the Executive Engineer or the Assistant - Engiener as the
case may be who shall supervise and be in charge of the work and who shall sign the contract on
behalf of the Municipal Corporation>

(e)  "Municipal Corporation” shall mean the Municipal Corporation, BHILAI CHARODA.
Note : "Words" importing the singular number include plural number and vice-versa.

Clause 1 - SECURITY DEPOSIT - The person whose tender may be accepted (hereinafter
called the contractor which expression shall unless extended by or repugnant to be contract include
his heir executors, administration, representative and assigns) shall permit Municipal Corporaiton,
BHILAI CHARODA at the time of making any payments to him for the value work done under the
contract to deduct the security deposit as under.

The Security Deposit to be taken for the due performance of the contract under the term &
conditions printed on the tender form will be the earnest money plus a deduction of percent from the
paymnent made in the running bills, till the two together amount to percent of the cost of work put to
tender or 5 percent of the cost of the work executed when the same exceeds the cost of work put to
tender.

Clause 2 COMPENSATION FOR DELAY:-

The time allowed for carrying out the work, as entered in the tender form, shal be strict
observed by the contractor and shalll be deemed to be the essence of the contract and shall be
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recknoned from the fiteenth day after the date on which the order to commence the work is issued to
the contractor, for a work where completion is upto 6 months.

For works, for which the completion period is beyond six months.

The period will be recknoed from the thirteenth day after the date on which the order to
commence the work is issued to contractor.

The work shall through the stipulated period of contact be proceeded with all due diligence
keeping in view that time is the essence of the contract. The contractor sall be bound in all cases, in
which the time allowed for any work exceeds one month, to complete 1/8th of the whole work before
1/4th of the whole time allowed udner the contract has clapsed 3/8th of the work before 1/2 of such
time has elapsed and 3/4th of the work before 3/4th of such time has elapsed. In the event of the
contractor failing to comply with the above conditions, the Executive Engineer shall levy on the
contractor, as compensation an amount equal to: 0.5% (zero point five percent) of the value of
work(Contract sum) for week of delay, provided that the total amount of compensation udner the
provision of the clause shall be limited to 6% (six percent) of the value of work (Contract sum).
Provided further that if the contractor fails to achieve 30% (thirty per cent) progress in1/2 (half) of
original or validity extended period of time (reference clause 5 below) the contract shall stand
terminated after due notice to the contractor and his contract finalised, with earnest money and or
security deposit forfeited and levy of further compensation at the rate 0of10% of the balance amount of
contractor left incomplete, either from the bill, and or from available security/ performance guarantee
or shall be recovered as "Arrears of land revenue”.

The decision of the Commissioner , Municipal Corporation, BHILAI CHARODA in the matter of
grant of extension of time only (reference clause 5 below ) shall be final, binding and conclusive. But
he has no right to change either the rate of compensation or reduce and or condone the period of
delay-once such an order is passed by him (on each extension application of the contractor). It
shallnot be open for a revision.

Where the Engineer-in-charge decides that the contractor is liable to pay compensation for not
giving proportionate progress udner this clause and the compensation is recommended during the
intermediate period, such compensation shall be kept in deposit and shall be refunded if the
contractor subsequently makes up the progress for the lost time, within the period of contract
inlcuding extension granted, if any, failing which the compensation amount shall be forfetied in favour
of the Municipal Corporation.

Clause 3:-

Action when the work is left incomplete abandoned or delayed beyond the time limit permitted
by the Executive Engineer:-

()  The Executive Engineer may terminate the contract if the contractor causes a fundamental
breach of the contract.

(i)  Fundamental breach of contract shall include, but not be limited to, the following :-
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(@) The Contractor stops work for four weeks, when no stoppage of work is shown on the
current programme or the stoppage has not been authorised by the Executive Engineer.

(b) The Executive Engineer gives notice that failure to contract a particular defect is a
fundamental breach of contract and the contractor fails to correct it within reasonable period of time
determined by the Executive Engineer in the said notice.

(c) The contractor has delayed the completion of work by the number of weeks (12 - Twelve
weeks) for which the maximum amount of compensation of 6% of contract sum is exhausted.

(d) If the contractor has not completed at least thirty percent of the value of construction work
require to be completed in half of the completion period (including validity extended period if any).

(e) If the contractor fails to appoint the technical staff and if appointed do not function
properly for 4 weeks even after due written notice by the Executive Engineer.

()  If the violates labour laws.

(g) Any other deficiency which goes to the root of the contract Performance.

(i) If the contract is terminated , the contractor shall stop work immediately, make the site safe and
secure and leave the site as soon as reasonably possible.

(iv) The Executive Engineer shall cause recording and checking of measurements of all items of
work done (taking into account quality and quantity of items actually executed) and prepare the final
bill after adjusting all previous outstanding dues. Such recording of measurements shall be done after
due notice regarding time and date of recording measurement and directing the contractor to either
remain present himself or his authorised representative so as to satisfy himself that the recording of
measurement is just and proper. Failure on his parts either to attend and or refursing to acknowledge
the measurement so recorded in the department measurement book, shall be at his solew risk and
responsibility.

(v) In addition to the provision contained in clause 2 above the Executive Engineer shall forfeit the
earnest money and or security deposit and further recover/ deduct/ adject a compensation @10%
(ten percent) of the balance value of work left incomplete either from the bill, and or from available
security/ performance guarantee or shall be recovered as "Arrears of land revenue".

Power to take possession of or require removal of Materials Tools and Plants or sale of
Contractor's Plants etc.:-

Clause 4 :-

In any case in which any of the powers confered upon the Executive Engineer by clause-3
hereof shall have become exercisable the same shall not be exercised, the non-exercise thereof shall
not constitute a waiver of any of the conditions hereon and such power's shallnotwithstanding be
exercisable in the event of any future case of default by the contractor for which by any clause or
clauses hereof he is declared liable to pay compensation shall remain unaffected. In the event of the
Executive Engineer putting in force either of the power clause 3 vested in him under the preceding
clause he may, if he so desires, take possession of all or any tools, plant materials, and stores in or
upon the works, or the site thereof or belonging to the contractor or procured by him and intended to
be used for the execution of the work or any part thereof paying or allowing for the same in account at
the contract ates, or inc ase of these not being applicable, at current market rates to be certified by
Executive Engineer, whose certificate thereof shall be final, otherwise the eXecutive Engineer may be
notice in writing to the contractor or his clerk of the works foreman or authorised agent require him to
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remove such tools plant, materials or stores form the premises (within a time to be specified in such
notice) and in the event of the contractor failing to comply with any such requisition, the Executive
Engineer may remove them at the contractors expenses sell them by action or private sale on
account of the contractor & at his risk in all respects and the certificate of the Executive Engineer as
to the expense of any such removal and the amount of the proceeds and expense of any such shall
be final and conclusive against the contractor.

EXTENSION OF TIME

Clause-5

1.1 If the contractor shall desire an extension of time for completion of work on the ground of his
having been "UNAVOIDABLY" hindered in its execution or on any other ground, he must apply giving
all and complete details of each of such hindrances or other causes in writing, to the Executive
Engineer positevely within 15 days of occurrence of such hindrance (s) and seek specific ectension of
time ( period from ..........cooeiiiiinnnnn T0 e, ). If in the opinion of Executive Engineer, such
reasonable grounds are shown, the Executive Engineer shall himself extension of time, if the
extension of time sought by the contractor is for one month or 10% ( ten percent) of the stipulated
period of completion, whichever is more. If the extension of time sought is more than above period
mentioned, then the Executive Engineer shall refer the case to the Commissioner, Municipal
Corporation, BHILAI CHARODA with his recommendation and only after his decision in this regard,
the Executive Engineer shall sanction extension of such time as decided by the Commissioner,
Municipal Corporation, BHILAI CHARODA.

Once the Executive Engineer / Commissioner, Municipal Corporation, BHILAI CHARODA has
decided the case of extension of time reference to the particulars application of the contractor, it will
not be competent for them to review/ change such a decision late on. However the Commissioner,
Municipal Corporation, BHILAI CHARODA and the Executive Engineer shall give the contractor on
opporunity to be heard ( orally and or in writing), before taking any final decision either or granting
extension of time or permitting the contractor to complete the work by the delayed date ( under clause
2 of the contractor) or before refusing both. Provided further where the Executive Engineer has
recommended grant of extension of particular time under clause 5.1 of the contract or has refused to
recommend extension of time but has recommended permitting the contractor for delayed
completion, (clause 2) the contractor shall continue with the work till the final decision by Executive
Engineer/ Commissioner, Municipal Corporation, BHILAI CHARODA.

Failure on the part of the contactor for not applying extension of time even within 30 days of the
clause of such an hindrance, it shall be demed that the contractor does not desire extension of time
and that he has "Waived" his right if any, to claim extension of time for such cause of hindrance.

Once the Executive Engineer / Commissioner, Municipal Corporation, BHILAI CHARODA has
heard (oral and or in writing) the contractor on this subject matter of extension of time and if Executive
Engineer / Commissioner, Municipal Corporation, BHILAI CHARODA fails to communicate his decision
within a period of 30 days of such hearing, if shall be deemed that the contractor has been granted
extension of time for the period as applied by him.

5.2 Incentive Bonus :- NOT Applicable
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FINAL CERTIFICATE

Clause 6 -

On completion of the work the contractor shall be furnished with a certificate by the Assistance
Engineer/ Executive Engineer ( hereinafter called the Engineer-in-charge) of such completion in
theform appended at the end, but no such certificate shall be given, nor shall the work be considered
to be complete until the contractor shall have removed from the premises on which the works shall be
executed all scaffolding surplus materials and rubbish, and cleaned off the dirt from all wook-work,
doors windows wall, floors or other parts of any building in upon or about which the work is to be
executed or of which he may have had possession for the purpose of the execution there of nor until
the work, shall have been measured by the Engineeer-in-charge whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply with the
requirements of this clause as to removal of scaffoldings surplus materials and rubbish and cleaning
of dirt on or before the date fixed for the completion of the work, the Engineeer-in-charge may, at the
expense of the contractor remove such scaffolding, surplus materials and rubbish and dispose of the
same as he thinks and clean off such dirt as aforesaid and the contractor shall forthwith pay the
amount of all expense so incurred and have no claim in respect of any such scaffolidng or surplus
materials as aforesaid, excute for any sum actually realised by the sale thereof.

PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES :
Clause 7 -

No payments shall ordinarily by made for work estimated to cost less than Rs. 1000/- ( Rs. One
thousand till after the whole of the works shall have been complete certificate of completion given but
if intermediate payment during the course of execute of works is considered desirable in the interest
of works, the contractor may be the discretion of the Engineer-inb-charge but in the case of works
estimated to cost less than Rupees One Housand, the contractor shall on submitting the bill therefore
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be entitled to receive a monthly payment proportionate to the part thereof approved and passed by
the Engineer-in-charge whose certificate of such approval and passing of the sume so payable shall
be final and conclusive against the contractor. But alll such intermediate payments shall be regarded
as payments by way of advances against the final payment for works actually done and completed
and shall not preclude the requiring of bad unsound and imperfect or unskillful work to be removed
and taken away and reconstructed or erected or be considered as an admission of the due
performance of the contractor orany such part thereof, in any respect or the accuring of any claim, nor
shall it conclude determine or affect in any way the powers of the Engineer-in-charge under these
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in
any other way very or affect the contract. The final bill shall be submitted by the contractor within one
month of the date fixed for completion of the work, otherwise the Engineer-in-charge certificate of the
measurement and of the totalamount payable for work accordingly shall be final and binding on all
parties.

BILL TO BE SUBMITTED MONTHLY

Clause 8 :-

A bill shall be submitted by the contractor by 15th day of each month for all works executed by
him till the end of previous month less the gross amount received by him till the last previous month.
This bill must be supported by records of detail measurement of quantities of all executed items of
work along with true copies of record and result of all tests conducted in the previous month (date
wise). The Executive Engineer shall take or cause to taken the requisite measurement for purpose of
having the same verified/ checked by the sub-Engineer and sub-Executive Engineer concern for
guantity, quality and specification and examining all the "test results" and record the same in the
Department measurement, book, based on have record measurement bill shall be corrected/
prepared afresh. The contractor shall sign the measurement and the bill. The Executive Engineer
shall pay running bills by 25th day of the month subject to availability of the funds.

If the contractor fails to submit, the bill or before the day prescribed the Executive Engineer
after waiting for another 15th days shall depute a subordinate to measure the said work in the
predence of contractor and or his authorised Engineer/ Representative, whose counter signature to
the measurement recorded with quantity and quality remark will be sufficient proof for acceptance of
the same and shall be binding on the contractor.

All such running bill payments are by way of " Advances" and shall be subject to final
adjustment.

BILL TO BE ON PRINTED FORMS :

Clause 9 -

The contractor shall submit all bills on printed forms to be had on application at the office of the
Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in the
tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned
or provided for in the tender at the rates hereinafter provided for such work. The deduction or addition
as the case may be of the percentage will be calculated on the amount of the bill for the work done
after deducting the cost of materials supplied departmentally at rates specified in the agreement.

RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO DO SO :-
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Clause 10 :-

Receipts for payments made on account of a work she executed by a firm must also be signed
by the several partners, except where the contractors are described in their tender as a firm in which
case the receipt must be signed in the name of the firm by one of the partners, or by some other
person having authority to give effectual receipt for the firm.

ADVANCES TO CONTRACTORS :-
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Clause 11 (B) :-

Secured advance : - Advances to controctor are as a rule prohibited, and every endeavour
should be mae to maintain a system under which no payments are made for unmeasured work
except for work actually done. Exceptions are, however permitted in the following cases :-

Cases in which a contractor whose contract is for finished work requires an advance on the
security of materials brought to site, Executive Engineer may insuch cases santion advances upto an
amount not exceeding 75% of the value of material and 90% in the case of steel ( as assessed by the
Executive Engineer) provided that the rate(s) of allowed in no case is/are more than the rate payable
for the finished item as stipulated in the contractor of such materials provided that they are of
imperishable nature and that a formal agreement is drawn up with the contractor under which
Municipal Corporation secures a lien on the materials and is safeguarded agaisnt losses due to the
contractor postponing.

The execution of the work or to the shortage or misuse of the materials and against the
expense entitled for their proper watch and safe custody.

Payment of such advances should be made only on the certificate of an office not below the
bank of Asistance Engineer, that the quantities of materials upon which the advances are made have
actually been brought to site, that the contractor has not previously received and advance on that
security and that all the materials are required by the contractor for use on items of work for which
rates for finished work have been agreed upon. Recoveries of advances so made should not be
postpond unitl the whole of the work entrusted to the contractor in completed. They should be made
from his bill for work done as the materials are used the necessary deductions being made whenever
the item of work in which they are used, are billed for :

Before granting the above secured advance the contractor shall sign the prescribed Indenture
Bond in the prescribed fomr

CLSUSE 11 (C) ESCALATION :- NOT Applicable
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Clause 12 :-

The contractor shall execute the whole and every part of work in the most substantial and
workman like manner, and both as regards materials and otherwise in every respect in struct
accordance with the specifications. The contractor shall also confirm exactly fully and faithully to the
designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge
and lodged in his his office and to which the contractor shall be entitled to have access at such office
or on the site of the work for the purpose of inspection during office hours and the contractor shall if
he so requires be entitled at his own expense to take or cause to be made copies of the specifications
and of all such designs, drawings and instructions as aforesaid.

MORTH/RC specifications for road and bridges, specifications for rural roads and other I.R.C.
publications and their manual, latest CPWD specifications/ 1.S.l. codes for buildings or special
specifications whenever enclosed separately shall apply in the case of any variance the following
order of precedence shall prevail :-

Specifications as per NIT

Specifications as per S.O.R.

MORTH/IRC specifications for road and bridges, specifications for rural roads and other I.R.C.
publications and their manual, latest CPWD specifications/ 1.S.l. codes for buildings or special
specifications whenever enclosed separately.

Mode of measurement for building shall be as provided in the S.O.R. applicable to the contract.
Where such mode of measurement is not specified in the S.O.R. it shall be done as per I.Sl. Code of
building measurement is nor specifically mentioned in the N.I.T. the same will get precedence over
all the above.

Clause 12-A :-

In respect of all bearings, hinges or similar part intended for use in the superstructure of any
bridge, the contractor shall, whenever required, in the course of manufacture, arrange and afford all
facilities for the purpose of inspection and test of all or any of the part and the material used therein to
any officer of the Directorate of inspection of the Ministry of works production and supply of the
Govvernment of India and such bearings, hinges or similar parts shall not be used in the
superstructure of any bridge except on production of a certificate of acceptance therefrom the
Directorate of inspection. All inspection charges will be payable by the contractors. (This clause may
be struct off in the render is not for bridge work)

VARIATIONS :

Clause 13

PAYMENTS FOR VARIATIONS

Additions, Alterations in Specifications and Designs.
The Chief Municipal Officer shall have power to make any alterations in, omissions from, additions to,
or substitutions for, the original specifications, drawings, designs and instruction, that may appear to him to be

necessary or advisable during the progress of the work, and the contractor shall be bound to carry out the work
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in accordance with any instruction which may be given to him in writing, signed by the Commissioner and such
alterations, omissions, additions or substitution shall not invalidate the contract and any altered, additional
works, or substituted work, which the contractor may be directed to do in the manner above specified as part of
the work; shall be carried out by the contractor on the same conditions in all respects on which be agreed to do
the main work and at the same rates as are specified in the tender for the main work, provided the total value
of all such increased or altered or substituted work does not exceeds 25% (Twenty five percent) of the
amount of administrative approval. If such total value exceeds 25% (Twenty five percent) it shall be open to
the contractor either to determine the contract or apply for extension. But in no case the contractor shall be

entitled to any rate other than the accepted rate.

RATES FOR WORKS NOT IN SCHEDULE RATES :-

If during the course of execution where it is found necessary that certain item/items of work not
provided for in the S.O.R. required to be carried out then the Engineer-in-charge shall identity such
item/ items including approximate quantity of the contract and ask the contractor to submit his rates in
writing supported by the requisite date within a period of 7 days. The Engineer-in-charge shall obtain
approval/ modification of the proposed rate from the E.E., Municipal Corporation, BHILAI CHARODA
and communicate the same within a period of 4 weeks to the contractor, in case the contractor
agrees to the above rates as fixed by the E.E., Municipal Corporation, BHILAI CHARODA then shall
form a part of supplementary schedule of the contract agreement. If the contractor does not agree to
the rate of the E.E., Municipal Corporation, BHILAI CHARODA then it shall be open for the Engineer-
in-charge to get the work executed through any other agency. The contractor will not however be
entitled to any compensation due to delay or hindrance or loss of profit accuring on account of this
extra work wxecuted by alternative agency. If the contractor commences non-schedule work or incur
expenditure in rehard thereto before the rates shall have been determined by the E.E., Municipal
Corporation, BHILAI CHARODA then he shall be entited for payment for the work done as may be
finally decided by the E.E., Municipal Corporation, BHILAI CHARODA. In the event of dispute the
decision of the Mayor-in-Corporation, BHILAI CHARODA shall be final. Such a decision shall be
given by the Mayor-in-Corporation within a period of 30 (Thirty) days and it shall be open to the
contractor not to continue that item further. In such an event that item shall be got executed by other
at such an approved rate by E.E., Municipal Corporation, BHILAI CHARODA.

Contractor may either determine his contract if variations exceeds 10 (ten)% of the contract
value or may apply for extesion.

EXTENSION OF TIME IN CONSEQUENCE OF VARIATIONS
The time for the completion of work shall be extended in proportion of the variation of the work
bear to the original contract work and certificate of Engineer-in-charge for any reason whatsoever
require the whole or any part of the work as specified in the tender to be stopped for any period or
shall not required the whole or part of the work to be carried our at all or to be carried out by the
contractor he shall give notice in writing of the fact to the contractor who shall there upon suspend or
stop the work totally or partially as the case may be.

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR RESTRICTION
OF WORKS.
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Clause 14 :

If at any time after the execution of the contract documents, the Engineer-in-charge shall for
any reason whatsoever require the whole or any part of the work as specified in the tender to be
stopped for any period or shall not required the whole or part of the work to be carried out at alll or to
be carried out by the contractor he shall give notice in writing of the fact to the contractor who shall
there upon suspend or stop the work totally or partially as the case may be.

In any such case except as provided hereunder, the contractor shall have not claim to any
payment or compensation what so ever no account of any profit or advantage which he might have
derived from the execution of the work in full, but which he did so derive in consequence of the fulll
amount of the work not having been carried out, or on account of any loss that he may be put to on
account of materials purchased or for unemployment of labour recruited by him. He shall not also
have any claim for compensation by reason of any altration having been made in the original
specifications, drawing, designs and instruction, which may involve any curtailment of the work as
originally contemplated. Where, however materials have already been purchased or agreed to be
purchased by the contractor shall be paid for such materials at the rates determined by the Engineer-
in-charge, provided they are not in excess of requirement and of approved quality and/ or shall be
compensated for the loss, if any that the may be put to in respect of materials agreeds to be
purchased by him, the amount of such compensation to be determined by the Engineer-in-charge
whose decision shall be final. If the contractor suffers any loss on account of his having to pay labour
charges during the period during which the stoppage of work has been ordered under this clause, the
contractor shall on application be entitled to such compensation on account of labour charges as the
Engineer-in-charge, whose decision shall be dinal, may consider reasonable provided that the
contractor shall not be entitled to any compensation on account of labour charges, if in the opinion of
the Engineer-in-charge, the labour could have been employed by the contractor else where for the
whole or part of the period during which the stoppage of the work has been ordered as aforesaid.

If the total duration of suspension of the work is more than the six months, then this suspention
of the work will be considered as permanent stoppage of the work, and the cotractor can determine
the contractor if he so desires.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK :-

Clause 15 -

If at any time before the security deposit is refunded to the contractor, it shall appear to the
Engineer-in-charge or his subordinate in charge of the work, that any work that any work has been
executed with unsound, imperfect or unskillful workmanship or with material of inferior quality or that
any materials or articles provided by him for the execution of the work are unsound, or of a quality
inferior to that contracted for, or are otherwise not in accordance with the contract, it shall lawful for
the Engineer-in-charge to intimate this fact in writing to the contractor and then notwithstanding the
fad that the work, materials or articles complained of may have been Inadvertently passed, certified
and paid for contractor shall be bound forthwise to rectify or remove and reconstruct the work so
specified in whole or in part, as the case may require, or if so required shall remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own proper
charge and cost, and in the event of his failling to do so with in a period to be specified by the
Engineer-in-charge in the written intimation aforesaid, the contractor shall be liable to pay
compensation at the rate of one percent onthe amount of contract put to tender every day not
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exceeding ten days, during which the failur so, continues and in the case or any such failure the
Engineer-in-charge may rectify or remove and re-execute the work or remove and replace the
materials or articles complained of as the may be at the risk and expense in all respects of the
contractor should the Engineer-in-charge consider that any such inferior work or materials as
described above may be accepted or made use of it shall be within his discretion to aceept to the
same at secureduced rates as he may fix therefore.

WORK TO BE OPEN FOR INSPECTION CONTRACTOR OR RESPONSIBLE AGENT TO BE
PRESENT

Clause 16 -

All work under or in course of executed in pursuance of the contract shall at all time be open to
the inspection and supervision of the Engineer-in-charge and his subordinates and the contractor
shall at all time during the usual working hours, and at all other times at which reasonable notice of
the intention of theEngineer-in-charge or his subordinate to visit the work shall have been given to the
contractor, either himself be present to receive orders and instruction or have a responsible agent
duly accredited in writing present for that purpose, orders given to the contractor's agent shall be
considered to have the same force as if they had been given to the contractor himself.

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP :

Clause 17 -

The contractor shall give not less than five days notice in writing to the Engineer-in-charge or
his subordinate in charge of the work covering tip or otherwise placing beyond the reach or
measurement any work in order that the same may be measured and correct dimensions thereof be
taken before the same is so covered up or placed beyond the reach of measurement, any work
without the consent in writing of the Engineer-in-charge or his subordinate in charge of the work and if
any work shall be covered up or placed beyond the reach of measurement with out such notice
having been given or consent obtained the same shall be uncovered at the contractors expenses, or
in default thereof no payment or allowance shall be made for such work or the materials with which
the same was executed.

CONTRACTOR LIABLE FOR DAMAGE ONE AND FOR IMPERFECTIONS AFTER CERTIFICATE
OF COMPLETION

Clause 18 -

If the contractor or his work people or servants shall break, deface injure or destroy any part, of
building in which they mae be working or any building, road, road curbs, fences, enclosures, water
pipes, cables drains, elecric or telephone posts or wires trees grass or grassland or cultivated ground
continous to the premises on which the work or any part it is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever, or any imperfentions become
apparent the contractor shall make good the same at his own expenses or in default, the Engineer-in-
charge may cause the same to be made good by other workmen and deduct the expense of which
certificate of the Engineer-in-charge shall be final from any sums that may be then or at any time
thereafter any become due to the contractor or from his security deposits or the proceeds of sale
thereof or of a sufficient portion thereof the security deposit of tghe contractor to the extent of 50%
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shall be refunded on his getting the completion certificate, provided that all the recoveries outstanding
against him are realised Balance 25% of the amount shall be be refunded after 4 months in case of
building work work and 6 months in case of Road work of completion of work, even if the final bill is
not passed balance 25% shall be refunded after the final bill is passed.

CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING ETC.

Clause 19 -

The contractor shall supply at his own cost materials ( except such special materials if any, as
may in accordance with the contractor be supplied from the Engineer-in-charge's Stores) plants, tool,
appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite for the
proper execution the work whether original, or altered or substituted, and whether included in the
specification or other documents forming part of the contractor referred to in these condition or not or
which may be necessary for the purpose of satisfying or complying with the requirement of the
Engineer-in-charge as to any matter as to which under these conditions he is entitled to be satisfied
or which he is entitled to required together with carriage there for to and fromthe work. The contractor
shall also supply without charge requisite number of persons with the means and materials necessary
for the purpose of setting out works, and counting, weighing & assisting in the measurement or
examination at any time and time and from time to time of the work, or materials, Failing his so doing
the same may be provided by the Engineer-in-charge at the expenses of the contractor and the
expenses may be deducted from any money due to the contractor under the contract, or from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. Contractor is liable
for damages arising from non-provision of lights fencing etc. The contractor shall also provide at his
onw cost except when the contract specifically provides otherwise and except for payments due
under clause all necessary fencing and lights required to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precaution & to pay any
damage and costs which may be awarded inany such suit, action or proceedings to any such person
or which may with the consent of the contractor be paid to comprovise any claim by any such person.

COMPENSATION UNDER SECTION-12 SUB-SECTION(1) OF THE WORKMAN'S
COMPENSATION ACT 1923

Clause 20 -

In every case in which by virtue of the provision of section 12, sub-section (1) of the workman's
compensation Act 1923 Municipal Corporation is obliged to pay compensation to a workman
employed by the contractor in execution of the works, Municipal Corporation will recover from the
contractor the amount of compensation so paid and without prejudice to the rights of Municipal
Corporation under section (1) sub-section (2) of the sand Act Municipal Corporation shall be at liberty
to recover the amount or any part there of by deducting it from the security deposit or from any sum
due by Municipal Corporation to the contractor whether under this contract of otherwise Municipal
Corporation may not be bound to contest any claim made against under section-12 sub-section (1) of
the said Act except on the written request of the contractor and upon his giving to Municipal
Corporation full security for all cases for which Municipal Corporation might become liable in
consequence contesting such claim.
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LABOUR

Clause 21 -

The contractor should get himself registered under contract - labour regulations and abolition
Act 1970 including its amendments after getting a certificate from the principal employer, who will be
the Engineer-in-charge.
Clause 22 -

Labour below the are of 14 years - No labour below the age of 14 years shall be employee on
the work.

FAIR WAGE

Clause 23 -

The contractor shall pay not less than fair wage to labour engaged by him on the work
Exsplanation -
(@) Fair wage means wage(s) whether for time or piece work notified during the period execution of
contract for the work and where such wages have not been so notified, the wages prescribed by the
works Department SOR for that period.
(b)  The contractor shall, notwithstanding the provisions of any contract to the contrary cause to be
paid a fair wage to labours indirectly engaged on the work including any labour engaged by hi sub-
contractors in connection with the said work, as if the labourers has been immediately employed by
him.
(c) In respect of labour directly or indirectly employed on the work for the performance of the
contractors part of this agreement the contractor shall comply with or clause to be compled with the
Labour Act in force.
(d) The Executive Engineer / Assistant Engineer shall have the right to deduct, from the money due
to the contractor, any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reasons of non-fulfillment to the conditions of the contract for the benefit of the
workers nonpayment of wages or deductions made from their wages, which are not justified by the
terms of the contractor or non observance of the regulations.
(e) The contractor shall be primarily liable for all payments to be made under and for observance of
the regulations afore said with out prijudice to his right to claim indemnity from his sub-contractors
(H  The regulations aforesaid shall be deemed to be a part of this contract and any breack thereof
shall be deemed to be a breach of this contract.

Clause 24 -
SUBLETTING OR WORKS :-

The contract may be rescinded, for subletting the work beyond permissible limits as per clause
7.1 of appendix2.10 or if contractor becomes insolvent. The contractor shall not be assigned or sublet
without prior sanction of the authority who has accepted the tender in writing. And if the contractor
assign or sublet his contract for more than permissible limits as per clause 7.1 of appendix 2.10 or
attempt to do so, or become insolvent commence any insolvency proceedings or maek any
composition with his creditors, or attempt to do so or if any gratuity, gift, loan perquisite, reward of
and advantage percuniary or otherwise, shall either directly or indirectly be given promised or offered
by the contractor or any of his servants of agents or to any public officer or person in the employ of
Government in any way relating to his office or employment, or if any such officer of person shall
become in any way directly or indirectly interested in the contract, the Executive-Engineer may there
upon by notice in writing rescind the contract and the S.D. of the contractor shall three upon stand
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forfeited and be absolutely at the disposal of Government and the same consequence shall ensure as
if the contract had been rescinded under clause 3 thereof, and in addition the condition shall not be
entitled to recover or be paid for any work thereto for actually performed under the contact. Any such
assignment/ subletting within the limit of 25% by the authority tho has accepted the tenders OR 50%
by the next higher accepting the tender as the case may be shall not diminish or dilute the liability/
responsibility of the contractor.

If the contractor gets item/ items of work executed on a task rate basis with/ without materials,
this shall not amount to subletting of the contract.

24.1 Any subcontracted work, done in Chhattisgarh State with prior approval of competent authority,
such subcontractor will also get the credit for work towards his experience.

Sum payable by way of Compensation to be considered as Reasonable Compensation without
reference to actual loss.
Clause 25 -

All sums payable by way of compensation under any of these conditions shall be consideration
as reasonable compensation to be applied to the use of Commissioner, Municipal Corporation, BHILAI
CHARODA without reference to the actual loss or damage sustained, and whether or not any
damage shall have been sustained.

CHANGE IN THE CONSTITUTION OF FIRM

Clause 26 -

In the case of tender by partners any change in the constitution of the firm shall be forthwith
notified by the contractor to the Engineer-in-charge for his information and contractor shall initiate
steps for fresh & new registration which shall be assessed & decided by the competent authority for
fresh registration.

WORK TO BE UNDER DIRECTION OF EXECUTIVE ENGINEER/ E.E. - MUNICIPAL
CORPORATION

Clause 27 -

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respect of the Executive Engineer/ Commissioner, Municipal Corporation of the
Municipal Corporation for the time being who shall be entitled to direct at what point or points and in
what manner they are to commenced and from time to time carried on.

ARBITRATION CLAUSE

Clause 28 -

Excepts asa otherwise provided in this contract all question and dispute relating to the meaning
of the specification, designs, drawings and instruction therein before mentioned as to thing
whatsoever in any way arising out of or relating to the contract designs, drawings, specification,
estimate, concerning the works, or the execution or failur to execute the same, whether arising during
the progress of the work, or a after the abandonment there of shall be referred to Commissioner,
Municipal Corporation for his decision, within a period of 30 (thirty) days of such an occurrence(s).
There upon the Commissioner, Municipal Corporation shall give his written instruction and/or
decisions, after hearing the contractor and Executive Engineer within a period of 15 (fifteen) days of
such request. Thie period can be extended by mutual consent of parties.
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Upon receipt of written instruction or decisions, of Commissioner, Municipal Corporation the
parties shall promptly without delay to comply such instructions or decisions. If the Commissioner,
Municipal Corporation fails to give his instruction or decision in writing within a period of 15 (fifteen)
days or mutually agreed time after being requested and/or if the part(es) is/are aggrieved against the
decision of the Commissioner, Municipal Corporation the aggrieved party may within 30 days prefer an
appeal to the Mayor-in-Corporation, who shall afford an opportunity to the parties of being heard and
to offer evidence in support of this appeal. The Mayor-in-Corporation will give his decision within 30(
thirty) days, or such, mutually agreed period.

If any party is not satisfied with the decision of Mayor-in-Corporation he can file the petition for
resolving the dispute through arbitration in the arbitration tribunal.

A reference to Arbitration Tribunal shall be no ground for not continuing the work on the part of
the contractor payment as per original terms and conditions of the agreement shall be continued by
the Executive Engineer in accordance with clause 8 above.

LUMP-SUM IN ESTIMATE :

Clause 29 -

When the estimate on which a tender is made includes lump sums in respect of part of the
works, the contractor shall entitled to payment in respect of the items of work involved or the part of
the work in the question at the same rates as are payable under this contract for such items or if the
part of the work in question is not, in the opinion of the Engineer-in-charge, capable of measurement,
the Engineer-in-charge may at the his discretion pay the lump sum amount entered in the estimates
and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the
contracrtor with regard to any sum or sums payable to him under the provisions of this clause.

ACTION WHERE NO SPECIFICATION :

Clause 30 -

In the case of any class of work for which there is no specification as is mentioned in Rule the
work shall be carried out in accordance with the specifiation approved by Mayor-in-Corporation
contractor's percentage whether applied to net or gross amount's of bills

Clause 31 -
The percentage referred to at para 7 of the tender will be deducted from/ added to the gross
amount of the bills for work done after deduction of the cost of materials supplied by the department.

CLAIM FOR QUANTITIES ENTERED IN THE TENDER OR ESTIMATE :

Clause 32 -

Quantities shown in the tender are approximate and no claim shall be entertained for quantities
of work executed being either more or less than those in the tender of estimate. This is subject to the
limitations as provided for in clause 13 and 14 above.

CLAIM FOR COMPENSATION FOR DELAY IN STARDING THE WORK:
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Clause 33 -
No compensation shall be allowed for any delay caused, except as provided under clause 5.3 in
starting of the work on any other ground or reasons whatsoever.

EMPLOYMENT OF SCARCITY LABOUR :

Clause 34 -

If Government declare a scarcity of famine to exist in any village situated within sixteen
kilometers of the work the contractor, shall employ upon such parts of the work as are suitable for
unskilled labour, any person certified to him by the Executive Engineer or by any person to whom the
Executive Engineer may have delegated this duty in writing to be in ned of relief and shall be bound
to pay such persons wages not below the minimum which government may have fixed in this behalf.
Any dispute, which may arise in connection with the implementation of this clause, shall be decided
by the Executive Engineer whose decision shall be final and binding on the contractor.

Clause 35 -

ROYALTY ON MINOR MINERALS

The contractor shall pay all quarry, Royalty charge etc. If the contractor fails to produce the
royalty clearance certificate from concerned department then the Executive Engineer shall deduct
the royalty charges from his bills and keep in deposit head, which shall be refunded to the contractor
or production of royalty clearance certificate from the concerned department. If he fails to produce the
royalty clearance certificate with in 30 days of submission of final bill, then royalty charges which was
keep under deposit head by the Executive Engineer shall be deposited to the concerned department
and his final bill payment shall be released. Any change in the roylty rates of minor minerals notified
by the State Government after the date of submission of financial offer by the bidder/ contractor then
this increase decrease in the rates shall be reibursed/ deducted on actual basis.

TECHNIAL EXAMINATION

Clause 36 -

The Municipal Corporation shall have the right to cause Audit and Technical Examination of the
works and the final bill of the contractor including all supporting vouchers, abstracts etc. to be made
as per payments of the final bill and if as a result of such Audit & Technical Examination the sum is
found to have been overpaid in respect of any work done by the contractor under the contract or any
work claimed by him to has been done under contract and found not to have been executed, the
contractor shall be liable to refund the amount of over payment and it shall be lawful for the Municipal
Corporation to recover the same from the security deposit of the contractor or from any dues payable
to the contractor from the Municipal Corporation account if it is found that the contractor was paid
lessor than what was due to him under the contract in respect any work executed by him under it, the
amount of such under payment shall be duly paid by the Municipal Corporation to the contractor.

In the case of any audit examination and recovery consequent on the contractor shall be given
an opportunity to explain his case and decision of the Commissioner, Municipal Corporation shall be
final.
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In the case of Technical Audit consequent on which there ia a recovery from the contractor no
recovery should be made without orders of the Mayor-in-Corporation whose decision shall be final. All
action under this clause should be intiated and intimated to the contractor within a period of Twenty
four month from the date of completion of work.

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR :

Clause 37 -

If the contractor is an individual or a Proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners are only
monors the contract shall be closed without levying and damages/ compensation as provided for in
clause 3 of the contract agreement.

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR :

Clause 38 -

On the breach of any term or condition of this contract of said Commissioner, - Municipal
Corporation shall be entitled to forfeit the Security deposit or the balance thereof that may at the time
be remaining and to realise and retain the same as damages an compensation for the said breach
but without prejudice to the right of the E.E. - Municipal Corporation to recover further sums as
damages from any sums due or which may become due to the contract by Municipal Corporation or
otherwise howsoever.

NOTICE TO THE CONTRACTOR TO START WORK

Your contract for the work .........ccooooiiiiiiiiiiiiiii, has been accepted by
Commissioner, Municipal Corporation on behalf of the Municipal Corporation, BHILAI CHARODA of
Chhattisgarh on the ...........ccc........ day of .....cccooiiiinnnne 200 ... and you are hereby

Signature
Executive Engineer
Municipal Corporation,
BHILAI CHARODA

51 | Municipal Corporation Bhilai Charoda



The above motive to be contractor(s) to commence work from the reckoned ...................... day of
...................... (month) .......c...eeeeeeeee... 200 ... (year) was issued vide this office
memorandum NO. ........cccccerrnn.. dated the ........cccceeveeen. 20 [0 I

Signature of Contractor
Signature

Executive Engineer
Municipal Corporation, BHILAI CHARODA
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